AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	
		_	J		1 4
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT I	NO.(Ifapplicable)
0003	24-Feb-2005				
6. ISSUED BY CODE	N00174	7. ADMINISTERED BY (Ifother than item 6)	CO	DE	
NAVSEA INDIAN HEAD ATTN: SAMANTHA GRAY SAMANTHA.GRAY@NAVY.MIL 101 STRAUSS AVE INDIAN HEAD MD 20640-5035		See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR	(No., Street, County,	State and Zip Code)			LICITATION NO.
		-	X 9B. DATED (S 14-Jan-2005)
			10A. MOD. OF	CONTRAC	T/ORDER NO.
			10B. DATED	(SEE ITEM	13)
CODE	FACILITY CO				
		APPLIES TO AMENDMENTS OF SOLIC			.11
X The above numbered solicitation is amended as set fort		L		χ is not exten	iuea.
or (c) By separate letter or telegram which includes a r RECEIVED AT THE PLACE DESIGNATED FOR TH REJECTION OF YOUR OFFER. If by virtue of this an	copies of the amendme eference to the solicitation HE RECEIPT OF OFFERS mendment you desire to cha	nt; (b) By acknowledging receipt of this amendmen and amendment numbers. FAILURE OF YOUR A PRIOR TO THE HOUR AND DATE SPECIFIED ange an offer already submitted, such change may b	nt on each copy of the of CKNOWLEDGMENT MAY RESULTIN e made by telegramor le	ТО ВЕ	
provided each telegramor letter makes reference to the		unient, and is received prior to the opening hour ar	in date specified.		
12. ACCOUNTING AND APPROPRIATION DA	ATA (II required)				
		TO MODIFICATIONS OF CONTRACTS CT/ORDER NO. AS DESCRIBED IN ITE			
A. THIS CHANGE ORDER IS ISSUED PURSE CONTRACT ORDER NO. IN ITEM 10A.				MADE IN TH	НЕ
B. THE ABOVE NUMBERED CONTRACT/C office, appropriation date, etc.) SET FORT				as changes in	n paying
C. THIS SUPPLEMENT AL AGREEMENT IS	SENTERED INTO P	URSUANT TO AUTHORITY OF:			
D. OTHER (Specify type of modification and	authority)				
E. IMPORTANT: Contractor is not,	is required to sig	gn this document and return	copies to the issuin	g office.	
14. DESCRIPTION OF AMENDMENT/MODIF where feasible.)	ICATION (Organized	1 by UCF section headings, including solici	tation/contract subj	ject matter	
See page two.					
		04 104 1 20	1 1	1 00	
Except as provided herein, all terms and conditions of the d 15A. NAME AND TITLE OF SIGNER (Type or		19A or 10A, as heretofore changed, remains unchan			or print)
131. TV IVILLE TITUE OF SIGNER (Type of	print)			CER (1)pc (or print)
15D CONTED A CHIEF CONTED	1.50 5	TEL:	EMAIL:	1	3 D.ME 000
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNE		ICA	160	C. DATE SIGNED
(Signature of parson out having the single	.	Signature of Contracting Off	Eiger)	2	4-Feb-2005
(Signature of person authorized to sign)	I	(Signature of Contracting Off	icei)		

(Signature of person authorized to sign)
EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

30-105-04

ST ANDARD FORM 30 (Rev. 10-83) Prescribed by GSA FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

The purpose of this amendment is to reduce the quanity required in CLIN 0003 and to answer questions submitted in response to the solicitation.

SECTION B - SUPPLIES OR SERVICES AND PRICES

CLIN 0003

The CLIN extended description has changed from NOSIH-AA-6 PROPELLANT- LOT TO CONSIST OF 300,000 LBS OF CARPET ROLLS & 54 CLASS ONE SHEETS FOR EACH OF THE PRODUCTION LOTS MANUFACTURED IN ACCORDANCE WITH THE STATEMENT OF WORK. to NOSIH-AA-6 PROPELLANT- LOT **TO CONSIST OF 255,000** LBS OF CARPET ROLLS & 54 CLASS ONE SHEETS FOR EACH OF THE PRODUCTION LOTS MANUFACTURED IN ACCORDANCE WITH THE STATEMENT OF WORK.

Questions & Answers

1. What years are the step ladder deliverables?

At most, one year from previous CLIN exercised.

2. Are progress reports required monthly, or just the time period each year when activity begins and propellant is delivered?

Progress reports are required for time period from when CLIN exercised to when production of CLIN is complete.

3. Page 11 section 3.2.6 - Is completion of the lot when manufacture is complete or testing completion?

Completion of lot is when testing is complete.

4. Page 12 section 3.3.1 - Some of the symbols did not translate properly "?" are appearing, example 12.4? 0.1 assuming is should be 12.4 + 0.1. The tolerances on the measurements on this page section 3.3.2 paragraph 3 have the same problem.

Section 3.3.1: 12.4 +/- 0.1 wt%

Section 3.3.2: 4 +/- 1/8 inches, 14.75 +/- 1/4 inches

Section 4.1.3.2: -40 Deg. F, +140 Deg. F

5. Page 12 section 3.3.2 last paragraph has lot size ranging from 85 to 90K with the exception of the last lot. Page 13 section 5.1 has lot size at 4 at 80K and 1 at 65K. Request lot size be provided with order.

Change last paragraph of Section 3.3.2 to read, "Lot sizes will be determined upon exercising of CLINs."

Change the first sentence of Section 5.1 to read, "NSWC/IHD will order a quantity of 255,000 lbs of carpet rolls divided across 4 production lots (two each at 80,000 lbs, one each at 75,000 lbs, and one each at 20,000 lbs) and 54 Class 1 sheets".

6. Page 12 section 3.3.2 - AAPC process adds Di-N-propyl adipate with the NG and NC at slurry, not with the aluminum and LC1215 at blending.

Change the first paragraph of Section 3.3.2 to read:

"The manufacturing process shall begin with formulating a paste that contains the following materials: nitroglycerin, nitrocellulose, 2-NDPA, triacetin, carbon black, candelilla wax, Di-N-propyl adipate, and water. The paste is aged for several days before the aluminum and LC-12-15 is slurried in water, added to the paste, and the formulation is blended."

7. Page 12 section 4.1.1 - Where will the capillary die testing occur at?

Capillary die machine testing will be performed at NSWC/IHD.

- 8. Page 17 IHD-44 1st paragraph "Final inspection and acceptance shall be by the Government within 45 days after receipt at destination." Is receipt delivery of total lot or the 54 class 1 sheets. Will final inspection be a paper review or result of some additional testing at IHD?
- "...after receipt at destination." applies to the delivery of the 54 Class 1 sheets. Per Section 5.3, the Class 2 carpet rolls will be stored at the offeror's facility until requested by NSWC/IHD. Final inspection (at NSWC/IH) of production deliveries will consist of a review of all Propellant Description Sheets, Certificates of Compliance, and DD 250s.
- 9. Section F page 19 -There is a statement "Offers that propose a schedule will beconsidered non responsive." Required delivery schedule does not allow sufficient time to order materials, receive and produce propellant. If we propose a alternate delivery schedule will our proposal be considered nonresponsive?

All offerors are welcome to propose a different delivery schedule than the one set by the Government. This language allows the Government to take into consideration the various delivery schedules proposed by different offerors when making the best value determination.

- 10. Page 55 section L, top of page, the Volumes are labeled as follows:
- "1. Two (2) completed and signed solicitation Packages with all representations and certifications executed, and with prices in section B & any other pertinent cost/price information. Volume I
- 2. Four (4) copies of the technical proposal, Volume II.
- 3. Two (copies of the past performance information, Volume III.
- 4. One (1) copy of the Subcontracting Plan & a minimum of one (1) SF294, Volume IV."

Later in section L, as each Volume explained further, the sections are labeled:

Volume I - Technical Capability

Volume II - Past Performance

Volume III- Cost/Price

Volume IV - Subcontracting Plan

How should we designate the Volumes of our response?

You should label your proposal in the ordered list found on top of page 55. Please disregard the word volume throughout the explanations. In the explanation portion of the clause the factors are listed in order of importance.

11. Last year during the FAT and 200K order a deviation was accepted for TV testing in section 4.5.2 of AS 3028. We assumed the deviation was going to be incorporated into the specification. Was a decision made not to incorporate the deviation into the specification?

The change for the total volatile testing was overlooked when Specification AS 3028 was modified. NSWC/IH will revise the specification. The approved RFD RAD04-03D (Total volatiles test method change from MIL-STD-286 method 103.1 to MIL-STD-286C method 103.5.2) is a recurring deviation. NSWC/IHD will modify this RFD to include the new contract number when the contract is awarded. No action by the offerors is required.

12. Page 12 section 3.3.2 paragraph 3 - Metal detection capability will not be available to meet the July 30th deliverable. We propose to have this available for the 2nd buy in this contract. We are pricing installing metal detection capability as a stand alone item.

NSWC/IHD has no problems with implementing the metal detection capability for option 1 of the solicitation. The cost of the metal detection should be incorporated into the unit price of the propellant.

(End of Summary of Changes)

(End of Summary of Changes)